5/3/2011 1of2
Demolition RFP for Inbound and Outbound Bridges at

the Washington, DC 11" Street Bridge Project

RFP From: Skanska Facchina JV

Project Site Address: 1301 M. Street S.E., Washington DC 20003

Will you be bidding this project? ( ) Yes( ) No
Please Return Completed Form to scott.randall@skanska.com or Fax to (866) 338-8356

Name of Company:

Name of Contact:

Phone: Fax:

Skanska Contact — Scott Randall — 202-484-2330 ext 166, 757-263-9069 (mobile), Proposals will be
Due 05/24/2011

Bid Scope:

I. Base Demolition Bid

Proposed Duration to Complete Weeks

Furnish all equipment, materials, labor and appurtenances necessary to provide complete
demolition and removal of all materials for the Existing 12™ Street East, North, Inbound and
11" Street West, South, Outbound bridges from shore abutment to shore abutment. All (8)
piers to remain with the (4) embankment piers (Piers 1 and 4) on each bridge being lowered
to a final Elevation 5” above mean low tide elevation. The (4) Center Piers (Piers 2 and 3) on
each bridge are to remain in tact.

Il. Alternate A.

Proposed Duration to Complete Weeks

Furnish all equipment, materials, labor and appurtenances necessary to provide complete
demolition and removal of all materials for the 12" Street and North Bound Lane Elevated
Ramp Abutments to Station 9+52.50 as shown on Sheet 12 of 52 titled North Approaches
Plan of Structures dated 6/3/63.

I11. Alternate B.

Proposed Duration to Complete Weeks

Furnish all equipment, materials, labor and appurtenances necessary to provide complete
demolition and removal of (6) of the (8) remaining Piers. Piers 2 and 3 of the 12" Street
West, South, Outbound bridge will remain in tact.

IV. Alternate C.

Proposed Duration to Complete Weeks

Furnish all equipment, materials, labor and appurtenances necessary to provide complete
demolition and removal of the remaining (8) Piers.
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Bid Notes and Inclusions:

a. Estimated time frame for demolition for inbound (northbound east structure) is 10/2012
through 1/2013. The Outbound is currently schedule to be required to be demolished in
May 2012. Schedule is subject to change and bids are to include reasonable adjustments
according to Skanska’s Project Schedule.

b. Bids should include meeting all the project requirements of Skanska’s Design Build
Contract with the District Department of Transportation with regards to the above
mentioned scope. This includes all Environmental clauses and the Requirements detailed
in DDOT Blue Book 2009. Please reference Skanska’s Subcontractor Boiler Plate
document for all of the subcontract requirements that will be employed to utilize the
successful bidder.

c. The paint on the existing bridges is known to be lead based and the proposals shall
include disposal of all demolished materials in accordance with all local and Federal
requirements. The demolished materials will belong to the Demolition subcontractor.

d. The current construction permit does not allow for the bottom of the river to be disturbed,
hence the base contract with Skanska does not include removal of the bridge piers other
than what was described in Alternate A’s scope. To perform Alternate B or C a
modification to the permit will have to be made. Please price Alternates B and C
utilizing your most cost effective means and methods.

e. No blasting is allowed by the Owner.

f.  Successful Subcontractor will be required to provide a Payment and Performance Bond
for their scope of work.

g. Successful Subcontractor will be required to provide the Owner specified insurance
coverage for their scope of work.

WE ARE ACTIVELY SOLICITING QUOTES FROM Washington, DC Certified Minority DBE FIRMS

Please include certificate in your response if you are a DBE Firm
Please respond to this invitation to gain access to the bidding documents.

Skanska Facchina Inc. is an Equal Opportunity Employer



